

EMPORIA 2020 WATER AND SEWER IMPROVEMENTS PROJECT BID TABS/Project: 19-0235					Haymes Brothers, Inc		Suffolk Utility Construction, Inc		Bridgeman Civil, Inc	
CONTRACT III - WEST END BLVD										
No.	Item	Qty.	Unit	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	
1	MOBILIZATION	1	LS	\$115,000.00	\$115,000.00	\$249,000.00	\$249,000.00	\$300,000.00	\$300,000.00	
2	SILT FENCE/EROSION CONTROL	1	LS	\$40,000.00	\$40,000.00	\$42,000.00	\$42,000.00	\$100,000.00	\$100,000.00	
3	8" C-900 WATERLINE	3710	LF	\$165.00	\$612,150.00	\$390.00	\$1,446,900.00	\$640.00	\$2,374,400.00	
4	8" GATE VALVE	7	EA	\$5,000.00	\$35,000.00	\$3,500.00	\$24,500.00	\$8,000.00	\$56,000.00	
5	6" C-900 WATERLINE	250	LF	\$140.00	\$35,000.00	\$375.00	\$93,750.00	\$625.00	\$156,250.00	
6	6" GATE VALVE	1	EA	\$4,500.00	\$4,500.00	\$2,500.00	\$2,500.00	\$6,500.00	\$6,500.00	
7	FIRE HYDRANT ASSEMBLY	4	EA	\$9,000.00	\$36,000.00	\$15,000.00	\$60,000.00	\$10,000.00	\$40,000.00	
8	SIDE STREET TEES	3	EA	\$3,000.00	\$9,000.00	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00	
9	TIE-IN AT NORTH MAIN ST	1	EA	\$30,000.00	\$30,000.00	\$125,000.00	\$125,000.00	\$50,000.00	\$50,000.00	
10	3/4" WATER SERVICE CONNECTION SAME SIDE OF STREET (NO METER)	37	EA	\$4,000.00	\$148,000.00	\$500.00	\$18,500.00	\$5,000.00	\$185,000.00	
11	3/4" WATER SERVICE CONNECTION OPPOSITE SIDE OF STREET (NO METER)	29	EA	\$5,000.00	\$145,000.00	\$3,750.00	\$108,750.00	\$6,000.00	\$174,000.00	
12	EXISTING PAVEMENT REMOVAL	9750	SY	\$15.00	\$146,250.00	\$7.00	\$68,250.00	\$25.00	\$243,750.00	
13	PAVEMENT AGGREGATE BASE (DEPTH MIN 6")	2450	TONS	\$40.00	\$98,000.00	\$125.00	\$306,250.00	\$124.00	\$303,800.00	
14	PAVEMENT BASE ASPHALT (4" BM-25)	2200	TONS	\$140.00	\$308,000.00	\$185.00	\$407,000.00	\$225.00	\$495,000.00	
15	PAVEMENT OVERLAY (2" SM-9.5A)	1100	TONS	\$150.00	\$165,000.00	\$195.00	\$214,500.00	\$225.00	\$247,500.00	
16	DISCONNECT & ABANDONMENT OF OLD PIPING	1	LS	\$30,000.00	\$30,000.00	\$165,000.00	\$165,000.00	\$100,000.00	\$100,000.00	
17	INSTALL 8" PVC SANITARY SEWER	2120	LF	\$250.00	\$530,000.00	\$650.00	\$1,378,000.00	\$825.00	\$1,749,000.00	
18	REMOVE & DISPOSE OF EXISTING SEWER MANHOLES	7	EA	\$1,000.00	\$7,000.00	\$1,500.00	\$10,500.00	\$2,500.00	\$17,500.00	
19	PRECAST MANHOLES	9	EA	\$7,000.00	\$63,000.00	\$24,000.00	\$216,000.00	\$18,000.00	\$162,000.00	
20	SEWER BYPASS PUMPING	1	EA	\$50,000.00	\$50,000.00	\$325,000.00	\$325,000.00	\$150,000.00	\$150,000.00	
21	SITE RESTORATION	1	LS	\$40,000.00	\$40,000.00	\$175,000.00	\$175,000.00	\$50,000.00	\$50,000.00	
	Subtotal				\$2,646,900.00		\$5,439,400.00		\$6,965,200.00	
	Total Contract Bid Price				\$2,646,900.00		\$5,439,400.00		\$6,965,200.00	

**City of Emporia 2020 Water and Sewer Improvements Project
Contract III – West End Blvd
Bid Tabulation Certification
Summit Design and Engineering
May 2025**

The bid opening for the City of Emporia 2020 Water and Sewer Improvements Project Contract III – West End Blvd was held on April 30, 2025 at 10:00 a.m. The bids were publicly opened and read by Matt Hastings and William Johnson. No bids were accepted after 10:00 a.m. which was the designated bid opening time. After opening the bids, the apparent low bidder was Haymes Brothers, Inc. A thorough review of all the bids submitted confirmed that Haymes Brothers, Inc was indeed the low bidder for the project.

